Release Summary Sheet

Contract (PO) Number: T26460

Release Number: 53

Specification Number: B09684203
Name of Contractor: G F STRUCTURES CORP.
City Department: DEPT OF AVIATION

Title of Contract: T0968420301 GENERAL FACILITIES
RENOVATION/CONSTRUCTION-UNRESTRICTED

Dollar Amount of Release: $61,820.59

Release Description: GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
GENERAL FACILITIES RENOVATION/CONSTRUCTION

Procurement Services Contact Person: DALE HILLERMAN

Vendor Number: 310027
Submission Date:



v CITY OF CHICAGO
BLANKET RELEASE

‘Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
10/21/2003 T26460 53 B09684203 310027 A 1
DELIVER TO: 85-218 ORDERED FROM:
218 G F STRUCTURES CORP.
AIRPORT DEVELOPMENT OFFICE 4655 W ARTHINGTON STREET
T2 - E/F UPPER LEVEL, O'HARE CHICAGO, IL 606445299
P.0. BOX 66142

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

"CONTACT: Kim Cummings 773-686-3541 1
PO DESCRIPTION: T0968420301 GENERAL FACILITIES RENOVATION/CONSTRUCTION-UNRESTRICTED

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26460

THIS PURCHASE IS FOR DEPARTMENT: 85 - DEPT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY iINFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 61,820.59 usb 1.00 61,820.59

GENERAL CONSTRUCTION - PUBLIC WORKS RELATED
GENERAL FACILITIES RENOVATION/CONSTRUCTION
JH5020.07/Bldg. 500 Code Compliance additional work

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 086 0751 0854974 9074 220540 0000 00000000 000000 00000 0000 61,820.59
-1 SHIPMENT TOTAL: . 61,820.59
RELEASE TOTAL: 61,820.59

W 2t

/SIGNATURE DATE

M s

APPROVAL: J

SIGNATURE ~ |

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago Genéral Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



Job Order Contracting

To: Department of: Aviation

Date:  01/21/2004
Sub-Order Total: $61,820.59

A. Definitions and Disclosure Requirements.

1. As used herein, the term "Contractor” means a person or entity who has any contract or lease with the
City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement

providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and

other persons whom the Contractor has retained or expects to retain with respect to the contract or lease.
In particular, the Contractor must disclose the name of each such person, his or her business address,
the naure of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's
regular payroll.

4. "Lobbyist" means any person (a) who for compensation or on behalf of any person othe:r than himself undertakes
to influence any legislative or administrative action, or (b) any part of whose duties as an employee
of another includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: JH5020-07 Building 500 - Additional Cost
Specification, loan or other Identifying number: B09684203 (T26460)

2. Name of Contractor: G. F. Structures Corp.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

(attach additional pages if necessary):

NAME BUSINESS MBE | RELATIONSHIP FEE(indicate
ADDRESS WBE | (attorney, lobbyist, whether paid
or Non|subcontractor,etc.) | $ or estimated)
Arroyo Plumbing, Inc. 1133 Four Seasons Lane Non |Plumbing 7,920.56
Bolingbrook, iL 60440
Division 10 Supplies Non |Contractor - 7 510.00
Gabe’s Installation Service, Inc. {3130 N. Elston Avenue MBE | Contractor 2,160.00
Chicago, IL 60618 '
GIM Electric 4150 North Milwaukee MBE | Electrical _ 22,910.74
Chicago, IL. 60641 .
Legacy Painting 10848 Avenue L . MBE | Painting 2,942.62
Chicago, IL 60617
McDaniel Fire Systems 6 S. 469 Bridlespur Drive Non |{Fire Protection 3,575.00
Naperville, Il 60540
T.V.S. Mechanical, Inc. 3109 N. Cicero Ave MBE |Mechanical 15,342.45
_ Chicago, I 60641
United Interior Construction 1102 N. Main Street MBE |Carpentry 301.00
Lombard, I. 60148




f

G.F. Structures Corp.

2,795.56

4655 W. Arthington St. Non | Carpentry
Chicago, IL. 60644

G.F. Structures 4655 West Arthington Street Non |Overhead 3,362.66 |
Chicago, IL 60644 '

Estimated Disclosure Non

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED
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. 4. The Contractor understands and agrees that the City may rely on the information provided herein and that providing
any flase, incomplete or inaccurance information shall consitute default under the contract and may result in
termation of the contract or lease.

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure
is required under the Executive Order, the Contractor must either ask the city whether disclosure is required or
make the disclosure.

Under penalties of perjury, | certify that | am authorized to execute this Disclosure on behalf of the Contractor
that fife information disclosed herein is true and complete, and that no relevant information has been withheld.

|t et @ 4
Signature . ! Date !
‘ zow\l . Roucnosicy ~h QLQ@'LX” MAARGON -
Name (type or print) Title

Subscribed and swaqmn tobefore me ‘_{,
(!

QOCPDPVLVOTOOGVVOOCGOOP960¢
“"QFFICIAL SEAL"
MIGUEL A, HERNANDEZ
Notary Public, State of Hinois

My Commission Bxplres 3/25/07
4000 QR Q0000000068006 000066¢
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A u AIRPORT OWNERS REPRESENTATIVES, INC.

REQUEST FOR JOC SUB ORDER MODIFICATION

Date: February 16, 2004 JSOM No.: JH5020-07

JOC Contract Specification No. B09684203

JOC Contractor: G.F. Structures Corporation

JOC Project No. JH5020

JOC Project Name: Bildg. 500 Code Compliance — Additional
Work

Chief Procurement Officer: Pursuant to 65ILCS5/8-10-24, of the lllinois Compiled
Statues, please be advised of a request for Contract
Modification on the above captioned project as
follows:

DESCRIPTION: .

The original project consisted of the design for improvements to Building 500 for
compliance with the City of Chicago Building Codes. This modification includes
additional work necessary to obtain the Certificate of Occupancy as well as other
miscellaneous scope including additional backflow preventer scope, piping of hot
water to mop/kitchen sinks, provision of fire alarm panels and connection to fire
alarm bells, addition of a Siamese connection, replacement of a condensing unit
and repair of leaking valves in the Mechanical room as well as miscellaneous
drywall, painting and electrical work throughout Building 500.

REASON; .
Extra work was required in order to obtain the Certificate of Occupancy as well
as to provide a safe and suitable working environment for the building occupants.

PROJECT COST HISTORY:

lnitial Sub Order Release Amount: $ 62,907.90
Previous Changes to this Sub Order: | $ 1,454,548.18
Amount of this Change: ' $ 61,820.59
Total Project Cost to Date: $ 1,579,276.67

AMF O'Hare + PO. Box 66790 - Chicago, llinois 60666 - 773-894-3751 * Fax 773-686-1721



JH5020-07 — Bidg. 500 Code Compliance — Additional Work
Contract Modification ‘
February 16, 2004

Page 2

Approximate Project Percent Complete: : 100%

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT
1 086 0751 0854974 9074 220540 0000 000000

Recommended By:

% ,_éf/_y_;% 2[[9 Zo 4
JOC Cgbrdinator Date

Approved By:
/ 272
Managihg Deputy Commissioner Date
il U (4
/gepattment o‘\"\R:oguzer/lent Services Date



